
PART III 
 

SECTION J – LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 
 

ATTACHMENT 11 
 

KEY DELIVERABLE AND REPORTING REQUIREMENTS 
Revised: 4/12/04 

 
       A.   General Management 

The following list identifies most reports, plans, and other deliverables required by the contract to be submitted on a recurring 
basis.  While effort has been made to identify recurring requirements the list is not intended to be inclusive.  The Contractor 
shall be responsible for providing all reports, plans and other deliverables as required by the contract. 

 
       B.   List of key reports, plans, and other deliverables. 

 
Section  Deliverable Type Due Date 
C.1.V. 
Institutional Direction and 
Performance Objectives 

Strategic planning document  Plan As mutually agreed 

H.9 
Fee and Performance 

Cost Proposal  Key 
Deliverable 

Prior to the start of the 
evaluation period but no 
later than August 15 

H.11 (a) 
Work Authorization 
System 

Develop annual plans and baselines (see the Statement 
of Work) to include detailed scope, estimated cost, and 
schedule for each program implementation activity. 

Plans 
(Cost 
Proposal; 
One-Year 
Plan; and 
Performance 
Measures) 

Prior to the start of each 
fiscal year 

H.11 (b) 
Work Authorization 
System 

Utilizing the annual plans and baselines process, the 
Contractor and DOE shall mutually establish scope, 
schedule of performance, and total estimated cost 
(reference H.9 Fee and Performance). 

 
Key 
Deliverable 
(Cost 
Proposal) 

Prior to the start of the 
evaluation period but no 
later than August 15 

 
52.222-8 (b) 
Payrolls and Basic Records 
Included in 52.252-2 
Clauses Incorporated by 
Reference (Feb 1998) 
(Applies to labor 
applicable to Davis-Bacon 
Act only) 

The Contractor shall submit weekly for each week in 
which any contract work is performed a copy of all 
payrolls to the Contracting Officer, accompanied by a 
Statement of Compliance. 
 
Submit copies of payrolls by all subcontractors, 
accompanied by a Statement of Compliance. 

 

Key 
Deliverable 
 
 
 
Key 
Deliverable 

Weekly 
 
 
 
 
Weekly 
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Section  Deliverable Type Due Date 
 
52.222-11 
Subcontracts (Labor 
Standards) 
Included in 52.252-2 
Clauses Incorporated by 
Reference (Feb 1998) 
(Applies to labor 
applicable to Davis-Bacon 
Act only) 

Deliver to the Contracting Officer a completed 
Statement and Acknowledgment Form (SF 1413) for 
each subcontract, including the subcontractor's signed 
and dated acknowledgment that the clauses set forth in 
paragraph (a) of this clause have been included in the 
subcontract. 

Deliver to the Contracting Officer an updated 
completed SF 1413 for such additional subcontract. 

Report 
 
 
 
 
 
 
Report 

Within 14 days after 
award of the contract 
 
 
 
 
 
Within 14 days after the 
award of any 
subsequently awarded 
subcontract 

 
52.219-9 (c) 
Small Business 
Subcontracting Plan (Jan 
2002) 

Subcontracting Plan Plan Annually 
 

 
52.219-9 (j) 
Small Business 
Subcontracting Plan (Jan 
2002) 

Submit Standard Form 294, Subcontracting Report for 
Individual Contracts. 
 
Submit Standard Form 295, Summary Subcontract 
Report. 

Report 
 
 
Report 

Semiannually and at 
contract completion 
 
Semiannually for 
contracts with the 
Department of Defense 
and annually for contracts 
with civilian agencies 

 
52.219-25 (b) 
Small Disadvantaged 
Business Participation 
Program-Disadvantaged 
Status and Reporting (Oct 
1999) 

Submit report with the final Subcontracting Report for 
Individual Contracts (Standard Form 294) if this 
contract contains an individual Small, Small 
Disadvantaged and Women-Owned Small Business 
Subcontracting Plan. 

Report At the time of completion 
of the contract 

 
52.223-3 (b) and (c) 
Hazardous Material 
Identification and Material 
Safety Data (Jan 1997) 
(Alternate 1)(Jul 1995) 

Material Safety Data Sheets List Report Update during the 
performance of the 
contract 

 
52.223-3 (d) and (e) 
Hazardous Material 
Identification and Material 
Safety Data (Jan 1997) 
(Alternate 1)(Jul 1995) 

Material Safety Data Sheets [meeting the requirements 
of 29 CFR 1910.1200(g) and the latest version of 
Federal Standard No. 313 for all hazardous material 
identified in  52.223-3. 

Report Prior to contract award 
and update during the 
performance of the 
contract 
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Section  Deliverable Type Due Date 
 
52.223-5 (b) 
Pollution Prevention and 
Right-to-Know 
Information (Apr 1998) 

Provide all information needed by the Federal facility 
to comply with the emergency planning reporting 
requirements of Section 302 of EPCRA; the emergency 
notice requirements of Section 304 of EPCRA; the list 
of Material Safety Data Sheets required by Section 311 
of EPCRA; the emergency and hazardous chemical 
inventory forms of Section 312 of EPCRA; the toxic 
chemical release inventory of Section 313 of EPCRA, 
which includes the reduction and recycling information 
required by Section 6607 of PPA; and the toxic 
chemical reduction goals requirements of Section 3-
302 of Executive Order 12856. 

Report As required 

 
52.223-14 (a) 
Toxic Chemical Release 
Reporting (Oct 2000) 

Toxic Chemical Release Inventory Form (Form R) 
[unless exempt, as described in sections 313(a) and (g) 
of the Emergency Planning and Community Right-to-
Know Act of 1986 (EPCRA)(42 U.S.C. 11023(a) and 
(g)), and section 6607 of the Pollution Prevention Act 
of 1990 (PPA) (42 U.S.C. 13106)]. 
 
File for each facility subject to the Form R filing and 
reporting requirements, Form R. 

Report 
 
 
 
 
 
 
Report 

Annually by July 1 for the 
prior calendar year 
 
 
 
 
 
Annually for the life of 
the contract 

 
52.247-67 (a) and (b) 
Submission of Commercial 
Transportation Bills to the 
General Services 
Administration for Audit 
(Jun 1997) 

Submit for audit commercial bills of lading (CBL) with 
freight shipment charges exceeding $50.  Bills under 
$50 shall be retained on-site by the Contractor and 
made available for GSA on-site audits.  This exception 
only applies to freight shipment bills and is not 
intended to apply to bills and invoices for any other 
transportation services.  Submit copies of paid freight 
bills/invoices, CBL’s, passenger coupons, and 
supporting documents. 
 
Submit paid freight bills/invoices, CBL’s, passenger 
coupons, and supporting documents for first-tier 
subcontractors under a cost-reimbursement contract. 
 
Provide original transportation bills or other documents 
requested by GSA. 
 
Statement prepared in duplicate by the Contractor shall 
accompany each shipment of transportation documents. 

Key 
Deliverable 
 
 
 
 
 
 
 
 
Key 
Deliverable 
 
 
Key 
Deliverable 
 
Key 
Deliverable 

 
 
 
 
 
 
 
 

As soon as possible 
following the end of the 
month 
 
As soon as possible 
following the end of the 
month 
 
Promptly 

 
 

Case by case 
952.204-71 (a) 
Sensitive Foreign Nations 
Controls (Apr 1994) 

The Contractor has the right to terminate its 
performance under this contract if it determines that it 
is unable to continue performance due to the Sensitive 
Foreign Nations Controls requirements. 

Notification Upon at least 60 days’ 
prior written notice to the 
Contracting Officer 

952.204-75 (a) 
Public Affairs (Dec 2000) 

Release unclassified information to the public and 
news media regarding DOE policies, programs, and 
activities relating to its effort under the contract.   

Key 
Deliverable 

Ongoing, in accordance 
with procedures defined 
by the Contracting Officer 

952.209-72 (c)(1) 
Organizational Conflicts of 
Interest (Jun 
1997)(Alternate I)(Jun 
1997) 

Make an immediate and full disclosure of changes, 
including additions, to the facts disclosed by the 
Contractor prior to award of this contract 

Notification Immediately, as required 
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Section  Deliverable Type Due Date 
952.223-75 
Preservation of Individual 
Occupational Radiation 
Exposure Records (Apr 
1984) 

Individual occupational radiation exposure records 
generated in the performance of work under this 
contract shall be subject to inspection by DOE and 
shall be preserved by the contractor until disposal is 
authorized by DOE or at the option of the contractor 
delivered to DOE upon completion or termination of 
the contract. 

Key 
Deliverable 

During the course of the 
contract; and upon 
completion or termination 
of the contract 

952.226-72 (c)(1) 
Energy Policy Act 
Subcontracting Goals and 
Reporting Requirements 
(Jun 1996) 

Report progress against the goals by providing the 
actual annual dollar value of subcontract payments for 
the preceding 12-month period, and the relationship of 
those payments to the incurred contract costs for the 
same period.   

Report On an annual Federal 
Government fiscal year 
basis – Reports must be 
received by the 
Contracting Officer (or 
designee) not later than 45 
days after the end of the 
reporting period. 

952.226-72 (c)(2) 
Energy Policy Act 
Subcontracting Goals and 
Reporting Requirements 
(Jun 1996) 

Report, if the contract includes reporting requirements 
under FAR 52.219-9, Small, Small Disadvantaged and 
Women-Owned Subcontracting Plan, the contractor’s 
progress against the goals stated in paragraph (b) of 
this clause shall be included as an addendum to 
Standard Form 294, Subcontracting Report for 
Individual Contracts, and/or Standard Form 295, 
Summary Subcontract Report, as applicable, for the 
period that corresponds to the end of the Federal 
Government fiscal year. 

Report Annually 

970.5203-1 (b) 
Management Controls 
(Dec 2000) 

Quality Assurance Program Program Maintain as part of its 
operational 
responsibilities 

970.5215-2 (b) and (c) 
Make-or-Buy Plan (Dec 
2000) 

Make-or-Buy Plan Plan For new contract awards, 
submit plan for approval 
within 180 days after 
contract award 
 
If the existing contract is 
to be extended, submit 
plan for review and 
approval at least 90 days 
prior to the 
commencement of the 
negotiations for the 
extension. 

970.5215-2 (e)(3) 
Make-or-Buy Plan (Dec 
2000) 

Review approved make-or-buy plan to ensure that it 
reflects current conditions. 
 
Changes to the approved plan shall be submitted for 
evaluation and review.  Modification of the plan to 
incorporate proposed changes or additions shall be 
effective upon the Contractor’s receipt of the 
Contracting Officer’s written approval. 

Plan 
 
 
Plan 
 

At least annually 
 
 
Submit revisions in 
advance of effective date 
 
 

970.5215-3 (a) 
Conditional Payment of 
Fee, Profit, or Incentives 
(Dec 2000)(Alternate 
1)(Dec 2000) 

Safety Management System  Program In accordance with the 
provisions of the clause 
970.5223-1 or as 
otherwise agreed to with 
the contracting officer 
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Section  Deliverable Type Due Date 
970.5223-1 (c) and (e) 
Integration of 
Environment, Safety, and 
Health into Work Planning 
and Execution (Dec 2000) 

Documented Safety Management System  
 
 
 
 
 
Review and update, for DOE approval, its safety 
performance objectives, performance measures, and 
commitments consistent with and in response to DOE’s 
program and budget execution guidance and direction. 

Program 
 
 
 
 
 
Key 
Deliverable 

Dates for submittal, 
discussions, and revisions 
to the System will be 
established by the 
Contracting Officer 
 
Annually 

970.5223-2 (c)  
Affirmative Procurement 
Program (March 2003)  

Prepare and submit reports on matters related to the 
acquisition of items designated in EPAs 
Comprehensive Procurement Guidelines that Federal 
Agencies and their Contractors are to procure with 
recovered/recycled content. 

Report At the end of the Federal 
Fiscal year. 

970.5226-1 
Diversity Plan (Dec 2000) 

Diversity Plan  Plan Within 90 days after the 
effective date of this 
contract (or contract 
modification, if 
appropriate) 
 
Update annually or with 
Contractor’s annual fee 
proposal 

970.5227-2 (e) (3) 
Rights in Data-Technology 
Transfer (Dec 2000) 

Furnish documentation in accordance with clause I.110 
to the DOE Energy Science and Technology Software 
Center. 
 
 
 
 
 
 
 
 
 
 
 
 
 
Furnish to DOE’s Office of Scientific and Technical 
Information a copy of such data as well as an abstract 
of the data suitable for dissemination purposes. 

Key 
Deliverable 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Key 
Deliverable 

For computer software at 
the time permission to 
assert copyright is given 
under clause I.110.  The 
Patent Counsel, for good 
cause shown by the 
Contractor, may allow the 
minimum support 
documentation to be 
delivered within 60 days 
after permission to assert 
copyright is given or at 
such time the minimum 
support documentation 
becomes available. 
 
For data other than 
computer software to 
which the Contractor has 
received permission to 
assert copyright under 
clause I.110, within 60 
days of obtaining 
permission 
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Section  Deliverable Type Due Date 
970.5227-3 (h)(2) 
Technology Transfer 
Mission (Aug 2002) 
(Alternate 1)( Aug 2002) 
 

Include as a part of its annual Laboratory Institutional 
Plan or other such annual document a plan setting out 
those uses to which royalties and other income 
received as a result of performance of authorized 
technology transfer activities herein will be applied at 
the Laboratory. 
 
Provide a separate accounting for how the funds were 
actually used. 

Plan  
 
 
 
 
 
 
Key 
Deliverable 

Annually 
 
 
 
 
 
 
At the end of the year 
 

970.5227-3 (k) 
Technology Transfer 
Mission (Aug 2002) 
(Alternate 1)(Aug 2002) 

Provide reports to the Contracting Officer to enable 
DOE to maintain the reporting requirements of Section 
12(c)(6) of the Stevenson-Wydler Technology 
Innovation Act of 1980, as amended (15 U.S.C. 
3710a(c)(6)). 

Report Annually in a format to be 
agreed upon between the 
Contractor and DOE of 
the Contractor’s 
technology transfer 
activities while protecting 
any data not subject to 
disclosure under clauses 
970.5227-2 and 970.5227-
3 (n)  

970.5227-3 (1) 
Technology Transfer 
Mission ( Aug 2002) 
(Alternate 1)(Aug 2002) 

Submit to DOE a technology transfer plan for 
conducting its technology transfer function for the 
upcoming year, including plans for securing 
Intellectual Property rights in laboratory innovations 
with commercial promise and plans for managing such 
innovations so as to benefit the competitiveness of the 
United States industry. 

Plan On or before October 1st 
of each year 

970.5227-8 (d) 
Refund of Royalties (Aug 
2002) 

Statement of royalties paid or required to be paid in 
connection with performing this Contract and 
subcontracts hereunder 

Report Annually upon request 

970.5232-2 (k) 
Payments and Advances 
(Dec 2000) (Alternate II) 
(Alternate III) (Dec 2000) 

Statement of Costs Incurred and Claimed Report Annually as of September 
30 

970.5232-3 (e) 
Accounts, Records, and 
Inspection (Dec 2000) 
(Alternate II) (Dec 2000) 

Furnish such progress reports and schedules, financial 
and cost reports, and other reports concerning the work 
under this contract as the Contracting Officer may from 
time to time require. 

Report As required by 
Contracting Officer 

970.5232-3 (i) 
Accounts, Records, and 
Inspection (Dec 2000) 
(Alternate II) (Dec 2000) 

Submit or make available to the Contracting Officer 
results of internal audits of records, operations, 
expenses, and the transactions with respect to costs 
claimed to be allowable under this contract 

Report Annually, and at such 
other times as may be 
mutually agreed upon 

970.5232-7 
Financial Management 
System (Dec 2000) 

Plan for new financial management systems and/or 
subsystems and major enhancements and/or upgrades 
to the currently existing financial systems and/or 
subsystems. 

Plan Annually 
 
 

970.5237-2 (a) 
Facilities Management 
(Dec 2000) 

Long-Range Site Development  Plan Annually 
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Section  Deliverable Type Due Date 
970.5237-2 (c) 
Facilities Management 
(Dec 2000) 

Develop a 10-year energy management plan for each 
site with annual reviews and revisions. 
 
Submit an annual report on progress toward achieving 
the goals of the 10-year plan for each individual site. 
 
Submit an annual energy conservation analysis report 
for each new building or building addition project. 

Plan t 
 
Report 
 
 
Report 

Annually 
 
 
Annually 
 
 
Annually 
 

970.5244-1 (a) 
Contractor Purchasing 
System (Dec 2000) 

Develop, implement, and maintain formal policies, 
practices, and procedures to be used in the award of 
subcontracts consistent with clause 970.5244-1 and 48 
CFR 970.44. 
 
Document, acceptable to DOE, Contractor’s 
purchasing system and methods. 

Key 
Deliverable 
 
 
 
Key 
Deliverable 

Ongoing 
 
 
 
 
In accordance with 48 
CFR 970.4401-1 

Appendix A 
Section 3.1 

Submit Laboratory Compensation Program for 
Contracting Officer approval. 
 
Submit design changes that affect costs for review and 
approval by the Contracting Officer. 

Key 
Deliverable 
 
Key 
Deliverable 

Annually 
 
 
Case by case 

Appendix A 
Section 3.5.a 

Compensation Increase Plan Plan Prior to each salary 
program year 

Appendix A 
Section 3.5.b. 

Provide for Contracting Officer approval a copy of the 
annually developed salary increase guidelines prepared 
for supervisory use, indicating the parameters for 
granting various increases based on employee 
performance and current salary. 

Key 
Deliverable 

Annually 

Appendix A 
Section . 3.7.d. 

Provide the Contracting Officer with wage and 
compensation reports. 

Report As requested 

Appendix A 
Section 5.1. 

Provide experience reports, and any other reports Key 
Deliverable 

 
As requested on a 
calendar year basis 

Appendix A 
Section 5.2.d. 

Provide a summary of other benefit programs being 
offered. 

Key 
Deliverable 

Annually 

Appendix A 
Section  5.5.d. 

Submit a annual report to the Contracting Officer on all 
Workers’ Compensation claims reserved at $25,000 
and above.    

Report Annually 

Appendix A 
Section 5.9. 

Submit an analysis of the financial performance of the 
group medical benefit program(s). 

Key 
Deliverable 

Annually, at the 
anniversary of the benefit 
program year 

Appendix A 
Section  6.1.h. 

Submit an Actuarial Report containing a gain/loss 
analysis by source and Internal Revenue Forms 5500 
and Schedules. 
 
Submit an Annual Accounting Report of the type 
detailed in DOE Order 350.1. 
 
And/or submit any other information concerning the 
plan which may be required by the Contracting Officer. 

Report 
 
 
 
Report 
 
 
Key 
Deliverable 

Annually 
 
 
 
Annually 
 
 
Annually 

Appendix A 
Section 9. 1. 

Submit training programs and their associated costs for 
Contracting Officer approval. 
 
Submit the projected costs of the programs and any 
proposed changes for Contracting Officer approval. 

Key 
Deliverable 
 
Key 
Deliverable 

Within the first year of 
the contract 
 
Annually thereafter 
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Section  Deliverable Type Due Date 
Appendix A 
Section 10.3. 

Provide results of an evaluation of the Employee 
Assistance Programs/Substance Abuse Programs and 
the projected cost for the next year to Contracting 
Officer 

Key 
Deliverable 

Annually 

Appendix A 
Section 10.4. 

Submit an annual plan describing planned activities for 
the Wellness Program to the Contracting Officer for 
approval. 

Plan Annually 

Appendix A 
Section 10.6.c. 

An annual report to the Contracting Officer detailing 
how the Recreation and Morale Program funds were 
disbursed. 

Report Annually, on a fiscal year 
basis 

Performance Evaluation 
and Measurement Plan 

Submit a self-assessment  Assessment 30 calendar days after 
each award fee period 
ends 

Performance Evaluation 
and Measurement Plan 

DOE and the Contractor work together to establish 
performance measures; propose to Contracting Officer. 

Key 
Deliverable 

Due annually no later than 
August 15 

 
 

C. Exception Reports (DOE IG, GAO etc.) 
 
Hot Line Report to be submitted within twenty-four hours of event being reported. 
 

D. Technical 
 
The Contractor shall provide reproducible copies of patent cleared Topical Reports to the DOE Office of Scientific 
and Technical Information (OSTI), AD-21. 
 
The Contractor shall submit Reports as required by the cognizant DOE HQ or NAO technical manager. 
 
 

EXPLANATION REPORT DUE DATES 
 
As Required: 
 
Within 30 days of guidance or direction to replan for Milestone, Labor and Cost Plans. 
 
Within 24 hours of event being reported by Hot Line Report. 
 
Within 30 days of completion of applicable work for Topical Reports. 
 
Contractual Change: 
 
Within 30 days of notification of contract change. 

 
Monthly: 
Within 20 working days following the month being reported 

 
Quarterly:  
Within 20 working days following the quarter being reported 
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